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ANTHC Project Number: AN 02-G56

Recipient Name & Address

Primary Care Facility _ i
Yukon-Kuskokwim Health Corporation
Financial Assistance Sub-Award P.O. Box 528
ALASKA NATIVE TRIBAL HEALTH | Befhel, AK 99559
CONSORTIUM

Contact: Robin Thompson, V.P. Support Services
Phone (907) 543-6026 Fax (907) 543-9004
robin_Thompson@ykhe.org

Project Budget and Funding Sources

Award Performance Period:
From: Qctober 2002
To:  October 2004

Project Title:
City of Mekoryuk Health Clinic

Denali Commission Project No.

0071-DC-2002-124, Amendment 1

Funding Source
Job Type 2 Unit
Description: Scope of Work Qty ;g Cost Denali Comm. FY02 Total
DS: Design & |Design studies and construction
Studies planning for new clinic 1 |LS $50,000 $50,000 $50,000
Total Award $50,000 $50,000}

This ANTHC Financial Assistance Sub-Award constitutes an award of federally funded assistance
anthorized by the Denali Commission. By signing the document, the Sub-Award Recipient (sub-
recipient) agrees to comply with the Sub-Award provisions indicated below and attached.

Attachments: -
s  Project Specific Special Award Conditions (7 pages)
e Environmental Review and Documentation (2 pages)

Federal Provisions:

e  Assurances for All Construction Projects (Standard Form 424D)

e OMB Circular A-133, Audits of States, Local Governments and Non-Profit Organizations
<www.whitehouse.gov/OMB/circulars/a133/a133.html> (applies to all Sub-Awards)

« 15 CFR, Part 14, Uniform Administrative Requirements for Grants and Agreements with
Tnstitutions of Higher Education, Hospitals, Other Nonprofit, and Commercial Organizations
<www.access.gpo.gov/mara/cfr/waisidx_99/ 15cfr14 99.html> (applies to non-profits)

«  OMB Circular A-122, Cost Principles for Nonprofit Organizations
<www.whitehouse.gov/OMB/circulars/al22/a122 html]> (applies to non-profits)

Signature of Authorjggd Offipial THC Typed Name and Title Date
. : ferefor
Paul Sherry, Chief Executive Officer

Signatug ized-Qfficial - YKHG/ Typed Name and Title Date
rfral_ Gene Peltola, President/CEO /%:I /4:2_
< 3




PRIMARY CARE FACILITY
CITY OF MEKORYUK, ALASKA
PROJECT NO. AN 02-G56

PROJECT SPECIFIC SPECIAL AWARD CONDITIONS TO THE
FINANCIAL ASSISTANCE SUB-AWARD
FROM ALASKA NATIVE TRIBAL HEALTH CONSORTIUM
TO YUKON-KUSKOKWIM HEALTH CORPORATION

AND
ATTACHMENT NO. A-014

TO THE COOPERATIVE AGREEMENT
BETWEEN ANTHC AND YUKON-KUSKOKWIM HEALTH CORPORATION

DATE OF DOCUMENT:
Qctober 2002

A. RELATED AGREEMENTS
This project is being carried out under the provisions of the following agreements:

« Denali Commission Financial Assistance Award Project Number 0071-DC-2002-
124, Amendment 1, dated August 2002

« Memorandum of Understanding Between the Denali Commission and the Alaska
Native Tribal Health Consortium for Alaska Rural Primary Care Facilities and
Sanitation Facilities Planning, Design, and Construction, dated July 2002

« Cooperative Agreement Between the Alaska Native Tribal Health Consortium and
the Yukon-Kuskokwim Health Corporation for Denali Commission — Alaska
Primary Care Facilities Program, dated June 2001

B. SCOPE OF PROJECT

This project will perform the design studies and construction planning for a new health
climic in Mekoryuk, Alaska. No construction will be performed under this project.

C. PROJECT FUNDING

_Denali Commission funding for this health facility improvement project has been made
available to the ANTHC through a separate Financial Assistance Award (FAA), or
amendment to an existing FAA, between the Denali Commission and the ANTHC.
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Tt is understood that funding transfers will be made to AN THC incrementally. Project
activities should not proceed until funding for each increment of work is available to
ANTHC. By signing this document, the sub-recipient is assuring that funding from other
contributing agencies, if applicable, shall be made available to the project. If in-kind or
other funding sources are unavailable, transfers to the sub-recipient will be curtailed.

The sub-recipient shall not be obligated to continue performance that requires an
expenditure of more funds than awarded under this Sub-Award plus funding from other
sources as specified in the funding application to the Denali Commission. If the sub-
recipient has reason to believe that the total amount required for performance will be
greater than the amount of this Sub-Award plus any other funding source amounts so
specified as initially available, the sub-recipient shall provide notice to ANTHC within ten
(10) days of discovery. Ifthe Denali Commission (or any other funding source) does not
increase the funding anthorization for the project, the sub-recipient may suspend
performance until sufficient additional funds are awarded or complete the project without
additional funding assistance through this Sub-Award.

D. PROJECT MANAGEMENT METHODOLOGY

In conformance with the Memorandum of Understanding Between the Denali Commission
and the ANTHC for Alaska Rural Primary Care Facilities, dated July 2002, the City of
Mekoryuk has selected the following project management methodology:

Project design will be managed by the Yukon-Kuskokwim Health Corporation, which has
met standards for a “Pass Through” organization approved by AN THC. ANTHC will only
maintain program oversight of the project. No technical assistance or project management
will be provided by ANTHC.

E. CONTINGENCY PROVISIONS FOR PROJECT FUNDING

Denali Commission funding is immediately available for project design. However before
construction funding may be released and before construction may begin, the Yukon-
Kuskokwim Health Corporation must provide proof to AN THC that the conditions placed
on the project by the Denali Commission have been met. The contingency to be satisfied is
Facility Ownership and Site control. Construction funding for the project will not be
released until the Commission has confirmed to ANTHC that these conditions have been
met.
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F. DURATION OF ACTIVITIES — EFFECTIVE DATE OF SUB-AWARD

The project shall be completed by not later than October 2004. To continue activity of this
Attachment beyond its completion date, the parties’ designated contacts must complete and
sign a modification or extension. Activity under this Attachment may be terminated by the
terminating party giving fifteen (15) days written notice to the other party. In the event of
termination prior to completion, an appropriate reduction in the funding amount will occur,
and unexpended Sub-Award funds shall be returned to ANTHC.

The Sub-Award shall take effect upon signature by all parties.

G. PROJECT OVERSIGHT

In accordance with Denali Commission funding conditions, ANTHC will provide project
oversight, thereby supporting the scope of work of this Sub-Award.

H. REPORTS
H 1. Report Guidelines

An initial project schedule will be provided to ANTHC and will be updated if changes
occur. The schedule will stipulate activities and milestones that are expressed in
calendar days and percentage of the project.

The sub-recipient shall submit written progress reports to ANTHC quarterly
(Tanuary/March, April/Tune, etc.). The reports are due within 10 calendar days of the
end of the quarter so that they may be incorporated into ANTHC’s quarterly report to
the Denali Commission. Written notification is required in the event of significant
project events that may extend the project schedule or impact the project budget.
Quarterly progress reports shall include a narrative summary of the project status, the
percent of work completed, and accomplishments to date. The narrative shall address
the following questions: Is the project on schedule? Is the project on budget? What
actions are planned to address any project problems?

Progress schedule and reporting forms will be provided by ANTHC. The Progress
Schedule may form the basis for calculation of an advance payment schedule.

The ANTHC may, at any time, request the sub-recipient to provide the progress
reports in clectronic format for direct posting on the Denali Comumission web page.
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H2.

H3.

H4.

The sub-recipient shall provide a Final Report for the project to AN THC within
ninety (90) days after project completion. The format and content of the Final Report
will be provided by ANTHC in accordance with Denali Commission requirements.

Quarterly Project Financial Status Reports

Project financial status reports shall be submitted by the sub-recipient to ANTHC
quarterly (included as part of the quarterly progress reports). The quarterly financial
status report shall illustrate the following:

The total project budget.

The total amount of Denali Commission finds committed to the project.

The total project expenditures as of the end of the most recent quarter.

The total expenditure of Denali Commission funds for the project as of the end of
the most recent quarter based on pro rata share of total contributions (report can
be by dollar amount or percentages).

Final Financial Status Report

A final Financial Status Report shall be submitted to AN THC not later than 30 days
after the end of the Award Performance Period or completion of the project. The
Financial Status Report, Standard Form 269, is available at the following website
address:

www.whitehouse.gov/OMB/grants/index.html#forms

Labor and Residence Report

A labor type, residence, and wage report shall be submitted to ANTHC two times
annually. At a minimum these two reports must be submitted on or near August 1
and December 1 each year to correspond with the Alaska construction season. The
report must include the following information for any person employed on the
construction project: position, place of primary residence, first check date, last check
date, rate of pay per hour, and payroll earnings from inception of the project to date.
Personal or confidential information such as name, address, Social Security number,
or ofher information that would identify an individual should not be included in this
report. A sample report format will be provided by ANTHC.
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H 5. Photographic Documentation

Photographic documentation shail be provided to ANTHC at the beginning of the
project and at project completion. Photo documentation shall include a minimum of
five “before” pictures showing the situation before the start of construction, 10
“during” (provided at project completion) showing work proceeding on the project,
and 5 “after” to show the finished project, For minor repair and O&M projects,
pictures should be provided before and after to the extent possible. Photos shall be
provided as photo quality, 35 prints with a negative for each picture, and/or print
quality electronic photos (digital images). A short description of the activity and
names of those in the photos shall also be provided.

I ENVIRONMENTAL COMPLIANCE

The ANTHC will provide the Denali Commission with an environmental review and
recommendation for the project. If the sub-recipient or facility owner has completed a prior
environmental review and/or archaeological investigation in accordance with other federal
agencies’ procedures, these reviews will be made available by the sub-recipient to ANTHC
to assist with this process. The sub-recipient will cooperate with the ANTHC during the
environmental review. The sub-recipient will be responsible for completing those items of
the National Bnvironmental Policy Act (NEPA) process that are identified as a sub-
recipient responsibility by the ANTHC, such as obtaining required resolutions for
disposition of cultural items and human remains and submitting a Coastal Zone
questionnaire to the State Division of Governmental Coordination.

Before project construction begins, the AN THC Environmental Review Officer will
perform a review of existing information on known archaeological resources for the project
construction site. If necessary, on-site field surveys may be performed to further evaluate
the extent of and potential for any archaeological sites in the project area being adversely
impacted. The on-site work and evaluation will be at project expense.

11. Archaeological Review and Discoveries

During the earliest possible phase of planning, the ANTHC Environmental Review
Officer will perform a review of existing information on known archaeological
resources located at the Office of History and Archaeology for all project construction
sites. If necessary, and before project construction, a professional archaeologist will
conduct a field survey at project expense. Three phases of archaeological work may be
required, including the identification phase, the evalnation phase, and the treatment
phase. The primary goal is to evaluate the extent and potential for any archacological
sites in the area of potential effect that may be adversely impacted.
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All archaeological review and surveys shall take place in accordance with
requirements of Section 106 of the National Historic Preservation Act (NHPA) of
1966.

The sub-recipient will assist ANTHC in assuring compliance with Section 106 of the
NHPA of 1966 as amended (16 U.S.C. 470}, E.O. 11593 (identification and
preservation of historic properties), and the Archeological and Historic Preservation
Act of 1974 (16 U.S.C. 469-1 et seq). The sub-recipient will arrange for the project
facility owner and any other project participants to allow and assist an archaeologist to
survey the project site, if required, and will encourage individual homeowners to also
cooperate.

The sub-recipient shall obtain from the appropriate and responsible authority and shall
provide to ANTHC a duly executed resolution providing guidance on handling and
disposing human remains and associated archaeological resources.

If there are any archaeological sites in the project construction area that are listed or are
eligible for listing on the National Register of Historic Places, and if any such known
or discovered sites will be adversely impacted by construction, the construction
methodology and/or design will be altered, wherever possible, to avoid or eliminate
any such adverse impact, subject to ANTIC and Denali Commission approval.

If it is not physically possible or economically feasible to alter the construction
methodology and/or design so as to totally avoid all adverse impacts to archaeological
sites, avoidance and mitigation procedures will be developed in accordance with 36
CFR 800 in coordination with all concemed parties and government agencies subject
to ANTHC and Denali Commission approval, to allow construction to proceed while
minimizing loss of archaeological resources.

If, during construction, unanticipated sites, artifacts or human remains are uncovered,
construction on that part of the project will be suspended until disposition of the
archaeological resources can be made in accordance 36 CFR 800, subject to ANTHC
and Denali Commission approval.

J. FUNDING TRANSFER

Denali Commission funding is provided through ANTHC to Sub-Award Recipients, via
Financial Assistance Sub-Awards, in amounts and for purposes approved by the Denali
Commission.
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These awards shall specify financial amounts to be incrementally transferred to the sub-
recipient and the amounts allocated to ANTHC cooperative efforts involving project
planning, design, construction, construction management, or other project-related services.

K. RECORDS AND INTELLECTUAL PROPERTY RIGHTS

The ANTHC reserves a royalty-free, nonexclusive, and irrevocable license to reproduce,
publish or otherwise use, for ANTHC, Denali Commission, or other Federal government
purposes, project construction documents and as-built information and record drawings.

1. EFFECTIVE DATE OF CONSTRUCTION WARRANTY

Upon mutual consent, the final inspection and completion of punch list items will be
followed by an Acknowledgement of Project Completion (AOPC) or a Letter of Beneficial
Use (LOBU) signed by the parties to the Sub-Award and owner of the project facilities.
The AOPC or LOBU will identify the party assuming operating responsibility and the
effective date of construction warranty.

M. UTILIZATION OF LOCAL LABOR

To the maximum extent feasible, considering applicable laws, the sub-recipient shall
accomplish the work of this Attachment utilizing local labor.

N. ADDITIONAL TERMS AND CONDITIONS

The Sub-Award Recipient shall comply with provisions of the solicitation of applications,
and all terms and conditions of the financial assistance application(s) for this project.

O. AGREEMENT

This project/service agreement for activities covered by this Attachment is entered into
subject to terms and conditions of the Financial Assistance Sub-Award Project Number
above, and as set forth in this Attachment to the “Denali Commission — Alaska Primary
Care Facilities Program Cooperative Agreement Between the Alaska Native Tribal Health
Consortium and the Yukon-Kuskokwim Health Corporation.”



ALsskA NATIVE TRIBAL HEALTH CONSORTIUM
Division of Bnvironmental Health & Engineering
1901 South Bragaw Street, Suite 200

Anchorage, Alaska 99508

MEMORANDUM
DATE: October 2002
FROM: Environmental Review Officer

SUBJECT: City of Mekoryuk - Environmental Review
Project No. AN 02-G56

TO: FOR THE RECORD

Based upon proposed Federal funding for this project, an environmental review in accordance
with the National Environmental Policy Act NEPA) and the National Historic Preservation Act
(NHPA) is required. The Alaska Native Tribal Health Consortium (ANTHC) has considered all
potentjal environmental concerns (specific and cumulative effects) associated with the project in
consultation with applicable federal, state, and local authorities. An Environmental Review has
been completed with respect to the proposed health facilities planning project.

FINDINGS

This environmental review finds that no further environmental investigation is necessary. Itis
recommended that the Denali Commission approve a determination of eligibility for categorical
exclusion from the Environmental Assessment process for this project. Current Indian Health
Service (THS) policy (Federal Register, Vol. 58, No. 3, January 6, 1993, pp. 569-572) allows for
THS categorical exclusions for certain projects. In particular, Section H, No. 4 allows fora
categorical exclusion for projects to conduct “engineering studies and investigations including
soil borings and test well drilling to gather data for the purpose of determining engineering
feasibility and permit facility design.” This project will complete such an imvestigation.
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SCOPE OF WORK

The scope of this project will be the completion of design studies and construction plamming for a
new health clinic in Mekoryuk, Alaska. No construction work will be performed under this
project. This project will include consideration of community needs, surveys, prelimimnary
engineering evaluations, consideration of alternatives, and recommended facilities. The
following field activities may be undertaken in order to complete the scope of this project:

e Site investigation by foot and through the use of locally available transportation (i.e. truck,
ATV, snow machine, etc.)

e Ground and aerial surveying

e Soil boring and sampling of surface and subsurface soil

e Test well drilling and monitoring of test wells and existing wells

o Surface water testing and monitoring

The ANTHC agrees to comply with all applicable federal, state and local environmental laws,
regulations, and requirements during all phases of the project, as well as obtain any necessary
permits.

SUMMARY
With the scope of work outlined for this project, the ANTHC has completed the environmental

review. If the scope of work is changed in the future, then the ANTHC will revisit this
environmental review to determine if potential environmental concerns have been addressed.

Clirey @mféwg_
Chris Campbell




